Bid Comparison Form

GI[ETTS

Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:

BP 03A / Release 1 Cast-In-Place Concrete Work Page 1 of 1
Firms Submitting Bids
1 Eagle Concrete, Inc. 3 Parkway Forming, Inc.
2 Manusos General Contracting, Inc. 4 Abbey Paving & Sealcoating Co., Inc. 6
Bid Details 1 2 3 4 6

10 % Bid Bond: Yes Yes Yes Yes

Supplements 1, 2, 3
upP 12,3 12,3 12,3 12,3

BASE BID $2,460,000 $1,475,000 $1,893,000 $1,870,570
Alternates:

N/A N/A N/A N/A

N/A N/A N/A N/A

N/A N/A N/A N/A
Base Bid Ranking: 4 1 3 2




Bid Comparison Form

GIENT

Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:

BP03B / Release 1 Precast Concrete Work Page 1 of 1
Firms Submitting Bids
1 Spancrete of lllinois, Inc. 3 5
2 Midwest Precast Concrete Enterprises, Inc 4 6
Bid Details 1 2 3 4 6
10 % Bid Bond: Yes Yes
Supplements 1, 2, 3
upp 12,3 12,3

BASE BID $2,946,000 $2,598,800
Alternates:

N/A N/A
N/A N/A
N/A N/A

Base Bid Ranking: 2 1




Bid Comparison Form

GI[ETTS

Job/Sub Job:
J05399-000

Bid Package No./Rel.
BPO5A / Release 1

Project:

Dekalb County Jail Expansion

Description of Package:

Structural Steel Work

Completed By:
Jeremy Roling

Date:
1/13/2016

Page 1 of 1

Firms Submitting Bids
1 J.P. Cullen & Sons, Inc. 3 Premier Fabrication, LLC 5 Waukegan Steel LLC
2 Mechanical & Industrial Steel Services, Inc. 4 T.A. Bowman Constructors LLC 6
Bid Details 1 2 3 4 5 6
10 % Bid Bond: Yes Yes Yes Yes Yes
S lements 1, 2, 3
upp 12,3 12,3 123 123 12,3
BASE BID $1,565,046 $1,395,000 $1,237,000 $1,345,000 $1,170,000
Alternates:
N/A N/A N/A N/A N/A
N/A N/A N/A N/A N/A
N/A N/A N/A N/A N/A
Base Bid Ranking: 5 4 2 3 1




Bid Comparison Form

GI[ETTS

Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:

BP26A / Release 1 Site Electrical Work Page 1 of 1
Firms Submitting Bids
1 McGinn & McGinn, Inc. d/b/a Engel Electric Co. 3 JB Contracting Corporation
2 Excel Electric, Inc. 4 6
Bid Details 1 2 3 4 6

10 % Bid Bond: Yes Yes Yes

Supplements 1, 2, 3
upP 12,3 12,3 12,3

BASE BID $145,800 $145,000 $174,462
Alternates:

N/A N/A N/A

N/A N/A N/A

N/A N/A N/A
Base Bid Ranking: 2 1 3




Bid Comparison Form

Silbane

Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:

BP31A / Release 1 Mass Excavation work Page 1 of 1
Firms Submitting Bids
1 Berger Excavating Contractors, Inc. 3 J.S. Riemer, Inc.
2 Elliot & Wood Inc. 4 6
Bid Details 1 2 3 4 6

10 % Bid Bond: Yes Yes Yes

Supplements 1, 2, 3
upP 12,3 12,3 12,3

BASE BID $1,152,000 $1,610,000 $1,678,300
Alternates:

N/A N/A N/A

N/A N/A N/A

N/A N/A N/A
Base Bid Ranking: 1 2 3




GI[ETTS

Bid Comparison Form
Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:
BP32A / Release 1 Site Concrete & Paving Work Page 1 of 1
Firms Submitting Bids
1 Abbey Paving & Sealcoating Co, Inc. 3 Elliot & Wood Inc.
2 Builders Paving LLC 4
Bid Details 1 2 3 4 6
10 % Bid Bond: Yes Yes Yes
Suppl ts1,2,3
upplements 12,3 12,3 12,3
BASE BID $518,700 $625,625 $644,000
Alternates:
N/A N/A N/A
N/A N/A N/A
N/A N/A N/A
Base Bid Ranking: 1 2 3




Bid Comparison Form

GIENT

Job/Sub Job: Project: Completed By: Date:
J05399-000 Dekalb County Jail Expansion Jeremy Roling 1/13/2016
Bid Package No./Rel. Description of Package:

BP33A / Release 1 Site Utilities Work Page 1 of 1
Firms Submitting Bids
1 Berger Excavating Contractors, Inc. 3 Stark & Sons Trenching, Inc. 5
2 Elliot & Wood Inc. 4 6
Bid Details 1 2 3 4 6
10 % Bid Bond: Yes Yes Yes
Suppl ts1,2,3
upplements 12,3 12,3 12,3
BASE BID $414,000 $525,000 $388,860
Alternates:
N/A N/A N/A
N/A N/A N/A
N/A N/A N/A
Base Bid Ranking: 2 3 1




	03A Concrete Work
	03B Precast Concrete Work
	05A Structural Steel Work
	26A Electrical Work
	31A Mass Excavation Work
	32A Site Concrete & Paving Work
	33A Site Utilities Work

