

# **Preliminary Engineering Services Rollo Road Concrete Box Culvert Replacement and Extension**

**Overview:**

The DeKalb County Highway Department is in need of Phase I & II engineering services for the replacement of the Rollo Road concrete box culvert (SN 019-3018) located ½ mile north of Rollo, IL and the extension of a 6 ft x 3.5 ft concrete box culvert located 0.85 miles north of Rollo, IL both in Paw Paw Township.

The project is expected to involve wetlands.

**Consultant Scope of Services:**

Phase I & II preliminary engineering services are needed for all necessary work to receive Design Approval and to prepare the plans, specifications and estimates (PS&E) package. Specific tasks include but are not limited to:

- Data collection and survey
- Environmental studies coordination
- Prepare IDOT forms including the PDR
- Prepare contract plans and project special provisions/specifications
- Prepare estimates of cost and time
- Right of Way acquisition including Highway Plats and Legals.

An environmental survey request is being submitted the first week of February 2022 by DeKalb County.

Phase I & II engineering are expected to be completed for a spring 2023 letting. The construction cost for this project is estimated to be \$400,000.

**Project Parameters:**

1. Preliminary Engineering will be funded with local funds only.
2. The prime firm must be IDOT prequalified in the following categories:
  - Structures: Highway-Typical
3. The construction will be funded with local funds only.
4. The construction contract will be awarded by DeKalb County.

***Statements of interest are due Monday, February 14, 2022 by 3:00 p.m. and may either be mailed to:***

Mr. Nathan F. Schwartz, P.E.  
DeKalb County Engineer  
1826 Barber Greene Road  
DeKalb, IL 60115

***or sent via email to:***                    highway@dekalbcounty.org.

**Shortlisted firms will be notified by late-February 2022. A statement of qualifications and/or an interview will be requested from each shortlisted firm.**