

Contractor Name	Engel	Kelso-Burnett	Allstate Tower	MPX	MPX
Trade Packages	26.00	26.00	35TM	03C	32F
Bid Security	y	y	y	y	y
FS	y	y	y	y	y
Stipulated Bid Form	y	y	y	y	y
Addenda acknowledged	y	y	y	y	y
Allowances acknowledged	y	y	y	y	y
Base Bid	\$257,555.00	\$531,400.00	\$433,174.21	\$298,000.00	\$47,000.00
ALTERNATES					
<i>1- Fence Height Increase</i>					
<i>2-North Site Additional Elec</i>	8,297.00	12,100.00			
Contractor Name	Elliot & Wood	MPX	Saber	Saber	Saber
Trade Packages	31.00	32TL	03C	13.00	32F
Bid Security	y	y	y	y	y
FS	y	y	y	y	y
Stipulated Bid Form	y	y	y	y	y
Addenda acknowledged	y	y	y	y	y
Allowances acknowledged	y	y	y	y	y
Base Bid	\$110,000.00	\$180,000.00	\$341,073.00	\$116,379.00	\$90,252.00
ALTERNATES					
<i>1- Fence Height Increase</i>					96,057.00
<i>2-North Site Additional Elec</i>					
Contractor Name	NI Fence Company	Saber	Saber		
Trade Packages	32F	35TL	35TM		
Bid Security	y	y	y		
FS	y	y	y		
Stipulated Bid Form	y	y	y		
Addenda acknowledged	y	y	y		
Allowances acknowledged	y	y	y		
Base Bid	\$25,886.00	\$315,247.00	\$326,158.00		
ALTERNATES					
<i>1- Fence Height Increase</i>	29,396.00				
<i>2-North Site Additional Elec</i>					