Illinois Department of Transportation

Tabulation of Bids

Road District Aggregate

Local Public Agency: Various
County: DeKalb
Section: 15-XX000-00-GM
Estimate: 129,465.00

Date: 2-Apr-15
Time: 10:00am
Appropriation: MFT & Local

Attended By: William Meagher/Steve Chery

Name of Bidder:	Macklin, Inc.	Vulcan Materials	Wagner Aggregate, Inc.
Address of Bidder:	6089 S. Dement Road	1000 E. Warrenville Road	2590 Wagner Court
	Rochelle, IL 61068	Suite 100	DeKalb, IL 60115
		Naperville, IL 60563	
Proposal Guarantee:			
Terms:			

Item No.	Item	Delivery	Unit	Quantity	Approved Engineer's Estimate Unit Price	Approved Engineer's Estimate Total	Macklin, Inc. Unit Price	Macklin, Inc. Total	Vulcan Materials Unit Price	Vulcan Materials Total	Wagner Aggregate, Inc. Unit Price	Wagner Aggregate, Inc. Total
1	Aggregate Surface Course, CA-6 (South	SOR	Ton	5730	10.5000	$ 60,165.00	9.65000	$ 55,294.50		$ -	7.0900	$ 40,625.70
	Grove Road District)											
								$ -		$ -		$ -
2	Aggregate Surface Course, CA-6 (Squaw	SOR	Ton	3650	10.5000	$ 38,325.00	12.45000	$ 45,442.50	12.6400	$ 46,136.00	11.8200	$ 43,143.00
	Grove Road District)							$ -		$ -		$ -
								$ -		$ -		$ -
3	Aggregate Surface Course, CA-6 (Squaw	FOB	Ton	1000	10.5000	$ 10,500.00	Not Awarded	Not Awarded	Not Awarded	Not Awarded	Not Awarded	Not Awarded
	Grove Road District)											
								$ -		$ -		$ -
4	Aggregate Surface Course, CA-6	FOB	Ton	1950	10.5000	$ 20,475.00	Not Awarded	Not Awarded	Not Awarded	Not Awarded	Not Awarded	Not Awarded
	(Victor Road District)					$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
Total Bid:					As Read:							
					As Calculated:			100,737.00		46,136.00		83,768.70