Illinois Department of Transportation

Tabulation of Bids

Local Public Agency: NA
County: DeKalb
Section: 15-00250-00-RS
Estimate: 1,046,420.00

Date: 31-May-17
Time: 10:00AM
Appropriation: TARP/MFT/Local

Attended By:

	Curran Contracting Co.	Peter Baker & Son Co.	Rock Road Companies
Name of Bidder:	Curran Contracting Co.	Peter Baker & Son Co.	Rock Road Companies
Address of Bidder:	286 Memorial Court	1349 Rockland Road	P.O. Box 1818
	Crystal Lake, IL 60014	Lake Bluff, IL 60044	Janesville, WI 53548
Proposal Guarantee:			
Terms:			

					Approved Engineer's Estimate		Curran Contracting Co.		Peter Baker & Son Co.		Rock Road Companies	
Item No.	Item	Delivery	Unit	Quantity	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
						$ -		$ -		$ -		$ -
	Bituminous Materials (Tack Coat)	SOR	Pound	42834	1.0000	$ 42,834.00	0.01000	$ 428.34	0.0100	$ 428.34	0.0100	$ 428.34
	HMA Surface Removal, 1 1/2"	RFR	SqYd	5272	8.0000	$ 42,176.00	2.25000	$ 11,862.00	3.8600	$ 20,349.92	2.7500	$ 14,498.00
	HMA Surface Removal (Butt Joint)	RFR	SqYd	1088	10.0000	$ 10,880.00	5.00000	$ 5,440.00	8.0000	$ 8,704.00	8.0000	$ 8,704.00
	HMA Surface Removal Variable Depth	RFR	SqYd	152	15.0000	$ 2,280.00	7.00000	$ 1,064.00	8.3000	$ 1,261.60	7.2600	$ 1,103.52
	Leveling Binder (MM), IL-9.5FG, N50	SOR	Ton	4444	68.0000	$ 302,192.00	56.00000	$ 248,864.00	48.0000	$ 213,312.00	56.0000	$ 248,864.00
	HMA Surface Course, Mix D, N50	SOR	Ton	6355	66.0000	$ 419,430.00	56.00000	$ 355,880.00	58.0000	$ 368,590.00	56.0000	$ 355,880.00
	HMA Shoulder, Special	SOR	Ton	1540	70.0000	$ 107,800.00	48.00000	$ 73,920.00	53.9500	$ 83,083.00	54.0000	$ 83,160.00
	Aggregate Shoulders, Type B	SOR	Ton	1566	25.0000	$ 39,150.00	9.00000	$ 14,094.00	17.1000	$ 26,778.60	21.0000	$ 32,886.00
	Thermo Pavement Mark, Letters & Symbols	POR	SqFt	78	5.0000	$ 390.00	4.51000	$ 351.78	4.0000	$ 312.00	4.5200	$ 352.56
	Thermo Pavement Mark, Line 4"	POR	Ft	62052	1.0000	$ 62,052.00	0.50000	$ 31,026.00	0.5200	$ 32,267.04	0.5000	$ 31,026.00
	Thermo Pavement Mark, Line 6"	POR	Ft	440	1.5000	$ 660.00	0.99000	$ 435.60	0.7000	$ 308.00	0.9900	$ 435.60
	Thermo Pavement Mark, Line 8"	POR	Ft	1086	2.0000	$ 2,172.00	1.25000	$ 1,357.50	1.0000	$ 1,086.00	1.2600	$ 1,368.36
	Thermo Pavement Mark, Line 12"	POR	Ft	136	3.0000	$ 408.00	2.26000	$ 307.36	1.4000	$ 190.40	2.2600	$ 307.36
	Thermo Pavement Mark, Line 24"	POR	Ft	128	6.0000	$ 768.00	4.51000	$ 577.28	4.0000	$ 512.00	4.5200	$ 578.56
	Short Term Pavement Marking	POR	Ft	8818	1.0000	$ 8,818.00	0.01000	$ 88.18	1.1000	$ 9,699.80	0.8100	$ 7,142.58
	Short Term Pavement Marking Removal	RFR	Ft	4410	1.0000	$ 4,410.00	0.33000	$ 1,455.30	0.0100	$ 44.10	1.4100	$ 6,218.10
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
						$ -		$ -		$ -		$ -
					Total Bid:	As Read:		747,151.34		766,926.80		792,952.98
						As Calculated:		747,151.34		766,926.80		792,952.98