Illinois Department of Transportation

# Tabulation of Bids



Local Public Agency: Squaw Grove Road Dist
County: DeKalb
Section: 15-17000-01-GM
Estimate: 50,278.00

Date: 2-Apr-15
Time: 10:00am
Appropriation: MFT

Attended By: William Meagher/Steve Chery

| | | | | | Name of Bidder: | | Builders Paving, LLC | | Curran Contracting Company | | Universal Asphalt & Excavating, I | |
|---|---|---|---|---|---|---|---|---|---|---|---|---|
| | | | | | Address of Bidder: | | 4413 Roosevelt Road, Suite 108 | | 286 Memorial Court | | P.O. Box 1636 | |
| | | | | | | | Hillside, IL 60162 | | Crystal Lake, IL 60014 | | LaSalle, IL 61301 | |
| | | | | | Proposal Guarantee: | | | | | | | |
| | | | | | Terms: | | | | | | | |
| | | | | | Approved Engineer's Estimate | | | | | | | |
| Item No. | Item | Delivery | Unit | Quantity | Unit Price | Total | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| | Bituminous Materials (Prime Coat) | SOR | Pound | 396 | 1.0000 | $ 396.00 | 1.80000 | $ 712.80 | 0.0100 | $ 3.96 | 0.0100 | $ 3.96 |
| | Hot-Mix Asphalt Surface Removal-Butt Joint | | SqYd | 421 | 10.0000 | $ 4,210.00 | 26.00000 | $ 10,946.00 | 25.0000 | $ 10,525.00 | 33.0000 | $ 13,893.00 |
| | HMA Surface Course, Mix C, N30 | SOR | Ton | 692 | 66.0000 | $ 45,672.00 | 69.00000 | $ 47,748.00 | 80.0000 | $ 55,360.00 | 109.5000 | $ 75,774.00 |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | | $ - | | $ - | | $ - | | $ - |
| | | | | | **Total Bid:** | As Read: | | 59,406.80 | | 65,888.96 | | 89,670.96 |
| | | | | | | As Calculated: | | 59,406.80 | | 65,888.96 | | 89,670.96 |